SECTION B
CONSTRUCTION PRICING

PRICING SCHEDULE

The Government's payment for the items listed in the Pricing Schedule shall constitute full
compensation to the Contractor for furnishing all plant, labor, tools, parts, equipment, appliances,
transportation, parking, materials and incidentals needed to perform all operations required to
complete the work in conformity with the drawings and specifications for VA Project 575-205:
Construction of a Physical Medicine & Rehabilitation Service (PM&RS) and Prosthetics
Center Project at the Grand Junction, CO VAMC (GJ VAMCQC). The Contractor shall
include prices for all items listed in the Pricing Schedule and include all costs associated for
work in the specifications, whether or not specifically listed in the Pricing Schedule. Contractors
must bid on ALL bid items and the Government reserves the right to award ALL or SOME of the
alternate bid items.

Work will be accomplished at the GJ VAMC at 2121 North Ave, Grand Junction, CO 81501.
The Construction Performance Period is 365 Days from receipt of Notice to Proceed.

CLIN | Description QTY | Unit of Unit Price Total Cost
Issue

0001 | Provide all work as described 1 JB
by attached plans,
specifications, and Wage
Determinations for Veterans
Administration project VA
Project 575-205:
Construction of a Physical
Medicine & Rehabilitation
Service (PM&RS) and
Prosthetics Center Project at
the Grand Junction, CO
VAMC as described in the
attached scope of work. Price
includes all costs for
construction. Cost shall
include but not be limited to
direct and indirect costs
including profit, overhead,
general and administration,
insurance, labor, bonds, taxes,
necessary for 100%
completion of the PM&RS and
Prosthetic Building(see the
scope of work for more




details). The construction
performance period is 365
calendar days from receipt of
notice to proceed.

0002

Mobilization for VA Project
575-205: Construction of a
Physical Medicine &
Rehabilitation Service
(PM&RS) and Prosthetics
Center Project at the Grand
Junction, CO VAMC as
described in the attached scope
of work.

JB

0003

0004

Demobilization for VA
Project 575-205:
Construction of a Physical
Medicine & Rehabilitation
Service (PM&RS) and
Prosthetics Center Project at
the Grand Junction, CO

VAMC as described in the
attached scope of work.

DEDUCT: Access Road
includes eliminating
construction of all
improvements associated with
the access road to the parking
garage as delineated on sheet
38-CS-101 (see also Detail 1 —
Access Road on sheet 38-CG-
201).

JB

JB

0005

DEDUCT: Rehabilitation
Park includes eliminating
construction of all
improvements associated with
the Rehabilitation Park as
delineated as deduct 4a on
sheet 38-CS-101.

JB

0006

DEDUCT: Rehabilitation
Park includes eliminating
construction of all
improvements associated with




the Rehabilitation Park as
delineated as deduct 4b on
sheet 38-CS-101.

0007

DEDUCT: Lounge Casework
includes_deleting all casework
in employee lounge areas (see
sheet 38-IN-101 for lounge
rooms 124 and 129).

JB

0008

DEDUCT: Treatment Room
Cabinets includes deleting all
cabinets in treatment rooms
(see sheet 38-IN-101 for
treatment room 1 through
treatment room 9). This would
include any associated
plumbing fixtures. All
plumbing rough-ins and
electrical shall remain for
future install.

JB

0009

DEDUCT: Area Snow Melt
includes deleting all area snow
melt improvements. Deduct
includes:
e Sheet 38-EP-101
a. Delete all
requirements of
Keyed Note EP11
related to self-
regulating heating
cable.
b. Delete all
requirements of
Keyed Note EP12,
c. Delete all
requirements for
snow melt controls.
e Sheet 38-E-603
d. Delete all
requirements
indicated in Snow
Melt Diagram
e Sheet 38-E-703
e. Delete circuit
breakers in Panel
“M1A” located in
spaces 17, 19, 21

JB




and 23.

00010

DEDUCT: Staff Patio
includes eliminating
construction of all
improvements associated with
the staff patio as delineated on
sheet 38-CS-101.

JB

00011

DEDUCT:_Acoustical Panels
in Gym/Prosthetics Lab
includes deleting all casework
in employee lounge areas (see
sheet 38-1N-102 for location of
gym room 104 and prosthetics
lab room 140).

JB

00012

DEDUCT: Operable
Partitions includes deleting
the specification Section
102226 operable partitions in
Conference 2, Room 177 and
Conference 3, Room 178. RE:
Sht. 38-Al-101 and Spec.
Section 090600, Page 6.

JB

00013

DEDUCT: Revise Toilet
Flooring to Vinyl Tile
includes Deduct Alternate No.
11: Delete Specification
Section 093013 ceramic
porcelain tile flooring in
Toilets 122, 123, 145, 146,
159, 160, 170 and Toilet 172.
Add Specification Section
096519 sheet vinyl flooring
(SV-1, Bolyu — LSI “Xanadu”)
in Toilets 122, 123, 145, 146,
159, 160, 170 and Toilet 172.
RE: Sht. 38-IN-505 and Spec.
Section 090600, Page 4.

JB

00014

DEDUCT: Light Fixtures
includes deleting LED lighting
and provide alternate light
fixtures as indicated in
Luminaire Schedule under

JB




Deduct Alternate No. 12 on
Sheet 38-E-701.

00015

DEDUCT: Primary Power
includes deleting voltage
feeders, manhole and
switchgear modifications as
indicated by Keyed Notes
#ESO7, #ES09, #ES16, #ES17
and #ES18 on Sheet 38-ES-
101. Delete voltage feeders,
manhole and switchgear
modifications as indicated by
Keyed Notes #E22 Sheet 38-E-
601.

JB

00016

DEDUCT: Landscaping
includes Delete all landscape
shrubs, trees, rock mulch and
perennials and replace with
lawn consisting of Kentucky
Blue/Rye Grass Seed Mix.

JB

00017

DEDUCT :_Trellis_includes
deleting steel trellis in its
entirety to include stone
wrapped columns, footings and
pedestals.

JB

00018

ADDITIVE: Chilled Water
Piping: Install 6” factory pre-
insulated chilled water piping
at a depth of 4’-0” below grade
to a point 5°-0” to the north of
the mechanical room.

JB

00019

ADDITIVE: AHU
Additional Space: AHU
manufacturer shall provide
additional space in unit for
future 6-row chilled water coil
downstream of preheat coil.
Do not provide coil, only space
to accommodate future
installation.

JB




Note: Offerors must provide prices for all items. Failure to provide prices for all line items shall render
your proposal hon-responsive.

CLIN — CONTRACT LINE ITEM
QTY- Quantity



